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Contract EP-C-09-020 
Performance Work Statement (PWS) 

Work Assignment B-02, Amendment 2 
 
 
1.   Title:  Support for Marine Debris Prevention Summit  
 
2.   Period of Performance:   

From the date of approval by the Contracting Officer until 28 February 2010. 
 

3.   Estimated Level of Effort:   1075  
 
4.   Work Assignment Manager (WAM): 
 Katherine Weiler  
 Marine Pollution Control Branch (4504T) 
 Washington, DC 20460 
 Tel:  202/566-1280 
 Fax:  202/566-1546 
 e-mail:  weiler.katherine@epa.gov 
 
5.   Alternate Work Assignment Manager: 
 Jonathan Amson 
 Marine Pollution Control Branch (4504T) 
 Washington, DC 20460 
 Tel:  202/566-1276  
 Fax:  202/566-1546 
 e-mail:  amson.jonathan@epa.gov 
 
6.   Background:  
 Marine debris is an environmental problem that stretches beyond the responsibilities of 
any individual EPA office.  As an agency, however, EPA is well-equipped to address the 
stressors and sources that lead to marine debris (e.g., solid waste, municipal and urban 
wastewater, stormwater, vessels, waterfronts, and watersheds).  The Marine Debris Prevention 
Program (MDPP) will be a success only if it utilizes a coordinated approach that includes all 
relevant EPA offices.  
 
 An MDPP summit was held in Washington, DC, on June 24-25, 2009; the meeting 
provided an opportunity for several EPA offices to discuss how their individual responsibilities 
contributed to preventing, controlling, and reducing marine debris.  The summit helped to 
support inter-office cooperation, and to strengthen existing marine debris prevention efforts 
within EPA.   
 
 Following this summit, the Office of Wetlands, Oceans, and Watersheds wants to 
develop a marine debris prevention toolkit to provide easy access to marine debris prevention 
and mitigation information and materials; the toolkit will serve as an organized clearinghouse for 
such data.  The toolkit should provide access to both existing and newly-revealed information  
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and materials developed by EPA as well as those from other organizations; further, the MDPP 
toolkit should be coordinated with the information in EPA’s Non-Point Source Toolbox.   
 
7.   Description of Tasks: 

This work assignment (WA) amendment 2 addresses the development of a marine debris 
prevention toolkit mentioned in the background above. 
  
Task 1. Work Plan and Budget 

This task is as listed in the original WA. 
  
Deliverable: Work plan and budget 
Deadline: Within 15 calendar days after receipt of  work assignment amendment 2. 
 

Task 5. Marine Debris Prevention Toolkit 
 

The Contractor will provide professional and technical support for development of a 
marine debris prevention toolkit.  The developed toolkit should include the following items: 

(1) videotape, audiotape, and printed public service announcements on marine debris-
related topics that have been demonstrated to be effective, particularly by the MDPP 
workgroup; 

(2) bumper stickers, posters, or other outreach materials (either in black and white, or in 
color) that help identify State, local, or municipality commitment to marine debris 
prevention, control, or mitigation; 

(3) camera-ready versions of fact sheets, brochures, posters, bookmarks, or other marine 
debris-related material that have demonstrated to be effective or worthwhile, 
particularly by the MDPP workgroup;  

(4) information on how the public can obtain existing marine debris-related materials 
either in non-electronic format (such as refrigerator magnets) or in electronic formats 
too large to include on a database website (such as extended length videotapes); and 

(5) delivery of all electronic media in a format compatible with EPA’s website, where 
the toolkit will ultimately be located. 

 
The content of the MDPP toolkit will be generated in three sub tasks under this task.   

 
Task 5a. 
 The Contractor shall locate and assemble marine debris outreach materials dealing with 
marine debris reduction, prevention, or mitigation from any source for inclusion in the toolkit.   
 Deliverables: As specified above.   

Deadline: 15 calendar days after receipt of the EPA Contracting Officer (CO) approval of 
the Contractor’s work plan. 
 

Task 5b. 
 This task will involve development and creation of new marine debris reduction, 
prevention, or mitigation materials.  For cost-estimating purposes, the Contractor shall assume 



 3

that between five and ten new products will be created.  The specific new products to be 
developed will be determined after review of the existing materials (delivered in Task 5a, above), 
to prevent duplication of products.   
 New materials may include any (and including any other possible forms of informational 
media), of the following:  Fact sheets, brochures, posters, or other publications on marine debris 
reduction, prevention, or mitigation, that would be addressed to varying audiences, such as the 
general public, children, the regulated community, or State and Federal policymakers.  

Deliverables: As specified above. 
Deadline: 60 calendar days after acceptance by the EPA WAM of the Task 5a 
deliverables.   
 

Task 5c. 
 This task will involve compilation and organization of all materials (both previously- and 
newly-created) in the MDPP toolkit, ready for display on EPA’s website.  Final organization of 
all materials will be determined by compatibility with EPA’s Non-Point Source Toolbox, and 
accessibility on the EPA website.  The EPA WAM shall make the final decision about any 
materials to be included in the toolkit.   
 Deliverables:   Draft MDPP toolkit 

Deadline:   15 calendar days after acceptance by the EPA WAM of the Task 5b 
deliverables.   

 
 Deliverables:   Final MDPP toolkit 

Deadline:   10 calendar days after acceptance by the EPA WAM of the draft MDPP 
toolkit. 

 
8.  General Work Assignment Requirements: 

A.  Monthly Progress Report:  The contractor shall provide electronic copies of the 
monthly progress reports as per he Reports of Work, Attachment 2 of the contract.   

B.   Compliance with Section 508 Requirements:   Section 508 of the Rehabilitation Act 
mandates that all Federal departments and agencies make electronic and information technology 
accessible to individuals with disabilities.  This includes all individuals with disabilities wishing 
to access Federal information.  EPA is committed to making every possible effort to ensure that 
all electronic and information technology developed, procured, maintained, or used by EPA is 
accessible to all persons with disabilities.  Consequently, according to the contract clause 
“EPAAR 1552.211-79: Compliance with EPA Policies for Information Resources Management”, 
all deliverables submitted by the Contractor shall be compliant with the Section 508 
requirements. 


